KENYATAAN SEBUTHARGA

10

11

Bilangan Aduan [MAINTENANCE JPPE - PRIORITY 1 ]
Bilangan Sebutharga I DP/JKSH/115 (JPPE-OKT-2026) J
Kerja yang dicadangkan FOUR (4) YEARS FULLY COMPREHENSIVE MAINTENANCE OF
TWO NOS. “MITSUBISHI” ELEVATOR MODEL ELENESSA AP-
SERIES AT ANTHONY ABELL COLLE(;, BELAIT DISTRICT,
NEGARA BRUNEI DARUSSALAM.
Segala penjelasan jika ada boleh dirujuk kepad
‘g penj : njikaa oleh dirujuk kepada yang .
dipertanggungjawabkan (0.1.C)
Sebutharga hendaklah dimasukan kedalam peti sebutharga LANTAI BAWAH BLOK 'C' BANGUNAN LAMA i
yang disediakan. KEMENTERIAN PENDIDKAN
JALAN LANDASAN LAMA, BSB, BB 3510
NEGARA BRUNEI DARUSSALAM.
Sebutharga akan diterima sehingga 09.00 PAGI (ISNIN) |
Pengerusi tidak akan terikat untuk menerima sebarang tawaran atau tawaran yang termurah.
Penawar yang mempunyai syarikat bukan sendirian berhad mestilah menyertakan salah satu salinan asal sijil-sijil berikut:
I Sijil Perniagaan (16 & 17) yang sah;
ii.  Sijil Pendaftaran Kementerian Pembangunan yang sah dengan kategori/kelas | KPME 02 I Tidak Terhad |
iii.  Lain-lain sijil yang berkenaan
Penawar yang mempunyai syarikat sendirian berhad mestilah menyertakan salah satu salinan asal sijil-sijil berikut:
i, Sijil Pendaftaran Kementerian Pembangunan yang sah dengan kategori/kelas l KPME 02 | Tidak Terhad |

ii.  Sijil Penubuhan syarikat Sendirian Berhad (Incorporation);
iii.  List of Directors’ (Form X);
iv.  Lain-lain sijil yang berkenaan

Penawar dikhendaki memuat turun dokumen sebutharga yang lengkap dari laman sesawang
rasmi Kementerian Pendidikan dan mencetak dokumen sebutharga berkenaan [iaitu,

www.moe.gov.bn dari menu: Services / Tender and Quotations]

Sebutharga mestilah dimasukan kedalam sampul surat yang tertutup tanpa membubuh nama penawar

atau bentuk pengenalan. Sampul-sampul surat tersebut mestilah dialamat kan kepada :

PETI SEBUTHARGA

JAWATANKUASA SEBUTHARGA PROGRAM 2

PERANCANGAN SEKTOR, PEMANTAUAN DAN PERKEMBANGAN SISTEM
ONE STOP CENTRE

BLOCK 'C' GROUND FLOOR

KEMENTERIAN PENDIDIKAN

LAPANGAN TERBANG LAMA BERAKAS

BANDAR SERI BEGAWAN BB3510

NEGARA BRUNEI DARUSSALAM

Pada bahagian atas sampul surat tersebut mestilah ditulis dengan perkataan :-

Bilangan Sebutharga P

r DP/JKSH/115 (JPPE-OKT-2024) |

’ =
—— =

DILANJUTKAN SEHINGGA

02/11/2026

DILANJUTKAN SEHINGGA

Tarikh Tutup : 09/11/2026
[ 26/10/202 1

Projek : FOUR (4) YEARS FULLY COMPREHENSIVE MAINTENANCE OF TWO NOS. “MITSUBISHI”. ELEVATOR MODEL ELENESSA AP-SERIES
AT ANTHONY ABELL COLLEGE, BELAIT DISTRICT, NEGARA BRUNEI DARUSSALAM.

b.p. Pengarah
Jabatan Perancangan dan Pengurusan Estet
Kementerian Pendidikan Negara Brunei Darussalam.
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NOTIS PEMBERITAHUAN

TATACARA PEMBAYARAN YURAN SEBUTHARGA

1/ PIHAK PENENDER MEMUAT TURUN DOKUMEN SEBUTHARGA
YANG LENGKAP DARI LAMAN SESAWANG RASMI
KEMENTERIAN PENDIDIKAN

2/ MULAI 01.07.2024, PIHAK PENENDER YANG IKUT SERTA
SEBUTHARGA JAWATANKUASA SEBUTHARGA PROGRAM 2
DIMESTIKAN MEMBUAT PEMBAYARAN YURAN SEBUTHARGA

SEJUMLAH $5.00 (TIDAK DIKEMBALIKAN) DI :
KAUNTER 8 (TUNAI DAN KUTIPAN HASIL)
TINGKAT BAWAH PUSAT PERKHIMATAN SETEMPAT
BLOK C, KEMENTERIAN PENDIDIKAN

3/ PIHAK PENENDER MENYERTAKAN SALINAN RESIT
PEMBAYARAN YURAN SEBUTHARGA DALAM DOKUMEN
SEBUTHARGA SEBELUM DIMASUKKAN DALAM PETI
SEBUTHARGA JAWATANKUASA SEBUTHARGA PROGRAM 2.
JIKA GAGAL MENTERAKAN SALINAN RESUT TERSEBUT,
SEBUTHARGA TERSEBUT DI TOLAK.

MAKLUMAN TERKINI

PIHAK PENENDER MENYERTAKAN SALINAN CERTIFICATE OF
TAX COMPLIANCE YANG SAH BAGI PEMILIK SYARIKAT
SENDIRIAN BERHAD SAHAJA. JIKA GAGAL MENYERTAKAN
SALINAN CERTIFICATE TERSEBUT, SEBUTHARGA TERSEBUT
DI TOLAK.




1.0

1.1

INSTRUCTIONS TO TENDERERS

QUOTATION DOCUMENTS

Tenderers will each be provided with The Quotation Document, which shall consists of

1 Form of Quotation {(Part A)

2 Terms of Quotation (Part B}

3 Kenyataan Sebutharga

4 Instructions To Tenderers

5 Summary of Quotation (Works/Supply/Services)

6 Schedule of Works (for Term Contract only)

7 Declaration by Tenderers

8 Additional Information To be Filled By Tenderers:
Work Programme; Proposed List of Eguipment; List of Previaus Jobs of the Same Nature; List of
Current Jobs; List of Jobs To Be Sub-Contracted; information on the Distribution of Labour Quota;
Proposed Manpower Allocation; Information on the Local Content; Schedule of Finishes

9 Surat Pengesahan; Lampiran C, C1 & C2

10 Particular Specification (if necessary)
11 Hlustration (if necessary)

2.0

21

2.2

2.3

2.4

3.0

3.1

4.0

4.1

SUBMISSION OF QUOTATION

Tenderers are to submit a set of the Quotation Document duly completed in a sealed envelope marked,

QUOTATION . [ DP/IKSH/115 (JPPE-OKI-2028) |

QUOTATION FOR : FOUR {4) YEARS FULLY COMPREHENSIVE MAINTENANCE OF
TWO NOS. “MITSUBISHI” ELEVATOR MODEL ELENESSA AP-
SERIES AT ANTHONY ABELL COLLEGE, BELAIT DISTRICT,
NEGARA BRUNE] DARUSSALAM

To:
PENGERUSI
JAWATANKUASA SEBUTHARGA PROGRAM 2
PERANCANGAN SEKTOR, PEMANTAUAN DAN PERKEMBANGAN SISTEM
PUSAT PERKHIDMATAN SETEMPAT
LANTAI BAWAH BLOK 'C' BANGUNAN LAMA
JALAN LANDASAN LAMA, BANDAR SERI BEGAWAN, BB 3510
NEGARA BRUNE! DARUSSALAM -
DILANJUTKAN SEHINGGA 02/11/2026

on : 26/10/2024, nof later than 09.00 AM. gy v s smie AN’ SEHINGGA 09/11/2026
In the case of a Quotation not being delivered by hand, the Tenderer must arrange far his/her quotation
and other documents to be posted in time to reach the stipulated place not later than the time stated.

Any Quotation received after the stipulated time, from whatever cause arising, will not be considered.

In no case wiil the Government be responsible for any expense or loss incurred by a Tenderer in the
preparation of this Quotation.

QUOTATION DOCUMENT FEES

The Tenderers shall pay quotation fee of $5.06 (Unrefundahle) at Cash and Revenue Unit,
Counter 8 , Ground Floor , One - Stop Service Centre , Block C, Ministry Of Education. Copy
payment receipt SHOULD BE enclosed together with quotation document upon submission.

VALIDITY OF QUOTATION

Tenders shall remain valid for $iX 6 MONTHS from the final date of submission of Quotation and

Instruction to Tenderers T-1/4
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5.0

5.1

52

6.0

6.1

6.2

6.3

6.4

7.0

7.1

7.2

7.3

7.4

8.0

8.1

Instruction to Tenderers

no Tenderer may withdraw his Quotation within that Period, The Superintending Officer shall
reserve the rights to extend (or not extending) the tender validity period.

SITE VISIT

The tenderer shall deemed to have visited the site while preparing the Quotation to ascertain himself
the extent of the works involved, the nature of the working conditions and make himssif thoroughiy
acquainted with any site restrictions, obstructions and all ather details fable to affect his Quotation, and
allow for the same in his Quotation, as no claim for extra payment regarding lack of information and
knowledge in respect of the above shall be entertained.

The Tenderer shall also be responsible for making all the necessary arrangements with the
Superintending-Officer in visiting the site {i.e. date and time of visit).

JTENDERER'S RESPONSIBILITIES

Each Tendersr is held to have checked all pages as stated in the Contents of the Qoutation Document
and is to refer to the Superintending Officer for any missing or damaged pages, missing or damaged
drawings or duplication,

No alterations or qualifications of any kind whatsoever may be made by the Tenderer to the text of the
Quotation Documents. Any alteration or qualification made by the Tenderer shall be ignored and the
original text shall be adhered to.

Any unauthorized condition, limitation or provision attached to the Quotation, or in any covering letter,
shall be ignored and may result in the rejection of the Quotation.

Tenderers are instructed to treat this Quotation as strictly confidential and no reveal anything about this
Quotation either to public or to the press.

DISCREPANCIES AND ERRORS

Should the Tenderer find any discrepancies, deviations, errors or omissions in the Quetation
Documents prior to submitting his Tender, he shall notify the Superintending Officer in writing thereof
before the Closing Date of Quotation.

Should the Tenderer make any errors in his extensions and/or in carrying forward to the "Total Amount
of Quetation” or any obvious pricing errors, such errors shall be so rectified and adjusted that when
correctly calculated, the total to the "Total Amount of Quotation shall represent the same amount
as that tendered by the Tenderer in the "Form of Quotation". The Form of Quotation shall take
precedent to the Total Amount of Quotation.

Any errors or omissions in the Tenderer's rates and extensions in the Quotation Documents shall be
rectified and adjusted such that the total amount shall be the same amount as that in the Form of
Quotation as tendered by the Tenderer.

Tenderers are advised that the rates inserted in the Quotation must correctly refiect the cost of the
works. If during evaluation of Quotation, rates are found, which, in the Superintending Officer's apinion,
do not correctly reflect the cost of the particular item, the Quotation may be rejected or if considered for
acceptance, shall be subject to adjustment of rates with prior agreement from the Tenderer, to provide
a more equitable distribution of cost.

AMENDMENT OF QUOTATION PRICES

All prices shall be written in_ permanent ink, preferably in BLUE INK except (GREEN AND RED INK
ALLOWED).
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8.2

9.0

9.1

10.0

10.1

10.2

10.3

11.0

12.0

12.1

13.0

13.1

Price corrections, whether by crossing out-or using Correcting Fluid such as 'blance’ or other erasing
agent in the quotation documents, can be considered if the corrected quoted price is signed by the
tenderer before submission, and if the Quotation Committee is satisfied that the change was made
before the quotation was opened by them, which needs to be stated in the Offer Acceptance Letter.

The following price corrections are not allowed and cannot be considered:

i) Price corrections signed by the tender after receiving the bid or quotation documents;
ii) Price corrections not signed by the tenderer.

QUOTATION TO BE ON A FIRM PRICE BASIS

The Tender shall be made on the basis of the rates and prices in the Quotation Documents being firm
and not subjected to any fluctuation in wage rates, prices of materials or any other costs,

AUTHORISED SIGNATORIES

Attestation of the "Form of Quotation”, together with all appendices thereto the Quotation Documents
shall anly be signed by the Chairman, Managing Director, Partner, Sole Proprietor, or whoever the
authorized signatories, Letter of Autherization shall be submitted with the Quotation. Such signature
shall acknowledge that all details, prices and other particulars submitted with this Quotation have been
checked, discussed, verified and agreed with him.

Tenderers shall submit with their Quotation a copy of the latest "Contractor's Registration Certificate”,
“Business Name Act Section 16 and 17" and "Particulars of Directors or Managers and of Any
Changes Therein", where applicable.

Tenderers shall ensure that the name(s) stated in the aforesaid documents together with that in the
Tenderer's Company Seal shall be the same as that stated in the "Contractor's Registration
Cerlificate". All cerlificates must be valid at the time of tendering. Any invalid or non-compliance with
this condition shall render the Tender liable to rejection. Any change to the sub-contractors must be
informed in writling to the Superintending office for approval,

ACCEPTANGE OR REJECTION OF QUOTATION

Award of this Quotation shall not be based solely on the financial aspects but consideration shall be of
organizational, programming and technical competence as demonstrated by the Tenderers in their
overall Quotation submission.

The Government shall not bind itself to accept the lowest or any Quotation and no reasons shalt be
given for rejecting any Quotation.

It shall be the Tenderer's responsibilities to ensure that he shall comply with the current Government
Reguiations being enforced.

ADDENDA

Prior to the Date of Submission of the Quotations, the Superintending Officer may issue addenda to
clarify or modify the Quatation Documents. A copy of each addendum shall be issued to every
Tenderer, and shall become part of the Quotation Documents. Receipt of each addendum must be
acknowledged on the form issued with the Addendum.

UNDERTAKINGS

In the event of a cantract being awarded, any undertakings made by the Tenderer either at the
Quotation assessment and recommendation interviews or in any subsequent correspondence, shall be
incorporated into and shall form part of the Contract.
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14.0 INFORMATION AND FULLY PRICED DOCUMENT

14.1 Tenderers are to submit with their quotation the informatien requested in the specification.

14.2  Failure to complete the "Form of Quotation”, the "Additional Information to be supplied by the
Tenderers" and any Quotation without the accompanying fully priced Summary of Quotation is liable to
disqualification.

15.0 RATES AND PRICES

contrary, shall be deemed to include for the supply of materials including cutting and waste, loading,
unloading, storage, packing, carriage and cartage, hoisting, all labor for fabricating, setting, fitting and
fixing in position, use of plant, supervision, establishment chargss, duty, profit and any other expense
and everything else necessary for the due and proper completion of each item.

15.2 The value of any items which are not priced or have dashes or suitable marks inserted in the cash
columns shall be deemed to be of no value, or have been allowed for in the prices of other items
elsewhere in the Quotation. No claim for payment in respect of unpriced items shall be admitted.

15.3 Lump sums are not to be given when unit rates are applicable. Group of iterms are not to be bracketed
together and lump sum amount given.

16.0 QTHERS

16.1 DAYS AND HOURS OF WORKING - No work shalil be done on:
i) Friday {From 12.00 pm to 2.00 pm)
ii) Sunday
iii) Any Public Holidays or
iv) Between school hours (From 7.00 am to 12.00 pm ) WITHOUT THE WRITTEN PERMISSION
OF SUPERINTENDING OFFICER

%
i
[
:
|
|
|
|
:
|
E 15.1  The rates set down against each item in the Quotation Document, unless expressiy provided to the
|
|
]
|
|
E
|
%

17.0 The Instruction te tenderers in so far as they affect the execution of the contract and shall be deemed
to form part of the contract.

Instruction to Tenderers IT-4/4



DEPARTMENT OF PLANNING AND
ESTATE MANAGEMENT \ u*“ﬁ)j” db «J’d' J" U"\"

MINISTRY OF EDUCATION JA*{
BANDAR SERI BEGAWAN BB3510 u.)"‘“\"“"9 K
BRUNE| DARUSSALAM et L)JK‘- (S %

Telephone : (673) 2381133 M r}LAbb Yy \JK

Fax : (673) 2380134

FORM OF QL:QJ'AI' oN 1,

Quotation No DP/JKSHI115 (JPPE-OKT-2076) i
[~3
Open On : 12102026 [[5] § "
Closed On " 261102026 ||\ A )
| FOROFFICIALUSEONLY

Quotation For
FOUR (4) YEARS FULLY COMPREHENSIVE MAINTENANCE OF TWO NOS. “MITSUBISHI” ELEVATOR MODEL ELENESSA

AP-SERIES AT ANTHONY ABELL COLLEGE, BELAIT DISTRICT, NEGARA BRUNEI DARUSSALAM.

PART A - AGREEMENT All written information/prices and signatures are preferably be in BLUE INK.
( RED AND GREEN INK ARE NOT ALLOWED )

1.0 On behalf of { Name of Contractor )

I, the undersigned, agree to carry out the above Works/Service/Supply* for a sum of

BS (Brunei Dollars

pd
-
within a period of 04 Years F\Weeks/Bays * in accordance with the terms and

conditions (PART C - APPENDIX)

2.0 Name & Signature
As Owner /Director* ( )

2.1 Smart Card No.

2.2 Name & Signature
of Witness ( ) .~ CompanyStamp

2.3 Smart Card No.

2.4 Address

2.5 Telephone No. : (Office) / (H/P)

2,6 Date

Note : * Delete as necessary
1. All Contractors must submit and complete this form.
2. Failure to submit and complete this form will result in rejection and will not be entertained.

3. Any admendmends are to be duly signed and stamped.
4. All Contractors must ensure that owner/director must signed at part 2.0 above, otherwise this quotation submitted will be rejected and disqualified.

JPPE CONTRACT AGREEMENT FOR QUOTATION WORKS 2013 4
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PART B - TERMS OF QUOTATION

1.0  BASIS OF QUOTATION, OVERALL OBLIGATIONS AND ADMINISTRATION

L1 Overall
1.1.1
1.1.2
1.1.3
1.14
1.1.5

1.2 Owverall
1.2.1

122
123

1.2.4

Obligations of the Government:

To provide access at proger times for the Contractor te do his work,

To provide all infermation and facilities stated in this contract to enable the Contractor to de his work.
To pay the Contractor as provided In this Contract,

To assign a Superintending Officer to administer this Contract,

May take out or renew insurances referred to in Clause 1.2.4 below if the Contractor fails to do so.

Obligations of the Contractor:

To finish the Works to the quality standards provided in this Contract within the timeframes and completion period provided in this
Cantract.

To cooperate with ali other Contractors working en the project and not to disrupt them or cause damage to them.

To provide a collateral warranty containing a similar obligation as under this Contract directly to a third party if requested by the
Superintending Officer,

To provide and maintain valid Contracter’s all risks insurance policy at ali times.

1.3 Instructicns & Certifications

131

13.2

133
1.3.4

The Superintending Officer can issue instructions and certifications including job orders to the Contractar on anything relating to the
Works.

Altinstructions, certifications and job orders must be in writing, dated and clearly identified as Superintending Officer's Instructions,
certifications or job arders.

The Contractor must comply with all instructions, certifications and job orders issued by the Superintending Officer.

The Superintending Officer may arrange others to complete the Works if the Contractor fails to comply with Clause 1.3.3, and the
Contractor shall pay for all extra costs incurred.

2.0 QUALITY, HEALTH AND SAFETY

2,1 Quality
211

212

The Contractor must do his work based on the documents referred to in this Contract and other instructions and information given to
him by the Superintending Officer,

if any of the Works is not done according to this Contract or if there is any other breach of this Contract by the Contractor, the
Superintending Officer must inform the Contractor of the shortfatl(s). The Contractor must rectify the shortfall(s).

I the Contractor does not rectify the shortfallis), The Superintending Officer may arrange others to rectify the shortfall(s). The
Superintending Officer can also centify either:

(a) The cost of rectifying such shortfall(s); or

{b) The reduced value of the completed Works due to such shortfall(s)

as provided in the payment certification clause.

The Superintending Cfficer can continue to do this throughout the project and during the Defects Liabifity Period (as stated in the
Appendix} after the Superiatending Officer conflrms the Warks is complete as provided In the completion clause.

2.2 Variations To Waork

221
222

223

2.2.4

The Superntending Officer can issue instructions to vary the Works to be done,

If the Superintending Officer instructs the Contractor to vary any of the Works and there is a financial impact, the Superintending
Officer must certify the value of the variation work as provided in the payment certificate cfause,

The Superintending Officer must value the variation work using the Summary of Works rates. If there are no Summary of Works rates
ther using schedule of rates or if neither are available using fair market rates.

This shall be done In a written certificate clearly identified as Variation Order Certificate.

2.3 Health and Safety

231
232
233
2.3.4

235

2.3.6

The Contracter must keep the site clean and safe at all times,

The Contractor must comply with all laws and regulations relating to Health and Safety Act, if any.

All warks inside administration block, <lassreoms and science lab shall only be carried cut after normal school hours.
Contractor to comply with Occupationat Safety & Health Specifications,

Ali costs are deemed to be Included in the quoted said work,

The Contractor shali Implement and mazintain at all times a Safety and Health Managerment System for the purpose of
ensure the safety and protecting the health of every person within the worksite, whether or not the person is at work or
is an employee of the Contractor

Contractor to wear proper identification card and attire at all time when inside the premises and fill in visitor's

book at administration prior commencing with works

1PPE TERMS AND CONDITHONS FOR QUOTATION WORKS 2018 i/3



3.0 TIME OBLIGATIONS

3.1 Starting, Progress and Finishing

311
3.1.2
313
3.14

i not stated In this Contract, the Contract Administrator will inform the Contractor when to start work in writing.

The Contractor must progress with the Works in a regular and diligant manner.

The Superintending Officer can instruct the Contractor to stop and restart at any time.

The Contractor must finish alf the Works within the deadlines stated in this Contract or as instructed by the Superintending Officer.

3,2 Adjusting Time for Completion

321

3.22
3.23
3.24

I the Government or Superintending Officer or anyone within either of their respensibility or controt {which inciudes other
contractors on site), or anything beyond the Contractor’s control, disrupts the Contractor from finishing within the completion period,
the Superintending Officer must assess the impact of this disruption on the Contractor’s work te be done.

If any Completion Date is affected the Superintending Officer must adjust the Completion Date.
This must be done in a written cerificate clearly identified as £xtension of Time Certificate.
The Contractor may apply in writing to work in the school gremisels) after 6pm,

3.3 Completion

331
332
333
334
3.35
336

When the Contractor practically completes all the Works, he may inform the Superintending Officer stating he has completed.

The Superintending Cfficer must decide when the Works was actually practically completed by the Contractor.

This decision must be in a written certificate clearly identified as Certificate of Practical Completion.

The Superintending Gfficer must decide when all obligations of the Contractor are fully discharged.

This decision must be in a written certificate clearly identified as 2 final completion certificate.

This must be done after the end of Defects Liability Period (as stated in the Appendix) or when the Contractor has rectified all the
shortfall{s) including Warks that is not according to this Contract and any other treach of Contract by the Contracter identified by the
Superintending Officer, whichever is later.

3.4 Delayed Completion

341

342

If the Contractor does not finish within any deadline he shall pay Liquidated and Ascertained Damages due to the delay to the
Government as pravided in the payment certification clause.

Liguidated and Ascertained Damages is calculated for delay between when the Contractor should have completed the Works and
when he actually completes the Works.

4.0  PAYMENT CERTIFICATION

4.1  Claims and Payment Certificate

4,11

The Contractor must submit a claim for the Works done before payment certificate can be issued.

4.2 Contenats of Payment Certificate:

4.2.1

422

The payment certificate must include the following:

Add the following:

{a) Cumulative value of the Warks done. This is valued based on Summary of Works rates or schedule of rates, if any. If none, then
valued based on fair market rates.

{b) Value of variation wark properly instructed by the Superintending Officer and properly done by the Contractor.

IPPE TERMS AND CONDITIONS FOR QUOTATION WORKS 2018
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4.2.3

Deduct the following:
(a) Liquidated and Ascertained Damages for delayed completion. Liquidated and Ascertained Darnages is calculated for delay between
when the Contractor should have completed the Works and when he actually practically completes the Works.

{b) The value of any shortfali(s]) due to work dane according to this Contract or due to any other breach of this Contract by the
Cantractor which the Superintending Officer has informed the Contractor. i the Contractor does not rectify the shortfall{s) the
Superintending Officer can certify either:

(i} The cost of rectifying such shortfall{s) by others; or

(i) ¥he reduced value of the completed Works due to such shortfall{s) as stated in the Appendix.
{c} A percentage of the sum of total additions above will be retained {3s the Retention 5um) and releasad after the end of Defects
Liabitity Period or when the Contractor rectified ali the shortfali(s) including work that is not done according to this contract and any
other breach of contract by the Contractor identified by the Superintending Officer.
The Net Amount Payable is the amecunt the Government must pay to the Contractor. This is calculated by:
{i} Adding the total under additions above;
(i) Deducting the tolal of all deductions above; and
{ifi} Deducting the cumulative amount centified previously.

The Superintending Officer may deduct any monies owed by the Contractor to the Government under this or any contract from the
Contractor's payments,

5.0 TERMINATION OF CONTRACT

5.1 Ifthe Contractor:

{a) Suspends the Works before completion without any reasonable cause;
{b) Falls to proceed with the Works within the time stated in the Contract Administrator’s instructions;
[¢) Fails to comply with the Superintending Cfficer instructions;

for fourteen (14) days after a notice sent ta the Contractor, the Superintending Qfficer ran determine this contract by 3 written notice.

5.2 #fthe Contractor:

(a) Bacomes bankrupt; or

(b) Goes inte liquldation; or

{c} Is guilty of any offence under the Prevention of Corruption Act (Chapter 131) or an offence under sections 161 to 165 or 213 to 215 of the
penal code (Chapter 22).

this Contract is terminated by a written notica.

5.3 Ineither (5.1) or (5.2) above, the Superintending Officer may compiete the Works by cther ways and the Contractor shall pay for all extra
costs incurred.

PART C - APPENDIX

{If none stated, SIX (6] MONTHS from the date of completion)

1.0 |Completion Date: 04 Years/-Woeks £honths

2.0 [Liquidated and Ascertained Damages {LAD): BS 25.00 Per Day ~
{if none stated, then the Superintending Officer may certify a reasonable sum as compensation for
delay)

3.0 |shonfalls / Defects Uability Period: Y onths

Work order not exceeding $2,000.00
- No Shortfalls / Defects Liablity Period

Work order exceeding 52,000.00
- 6 Months frem the Date of Completion of
Works

4.0 |Umit of Retention Sum 5% of the Contract Sum

Work order not exceeding $2,000.00
- No retention money

" |Work order exceeding $2,000.00
- Retention of 5% of the Wark crder

IPPE TERMS AND CONDITIONS FOR QUOTATION WORKS 2018
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FOUR (4) YEARS FULLY COMPREHENSIVE MAINTENANCE OF TWO NOS. “MITSUBISHI” ELEVATOR MODEL ELEN
ABELL COLLEGE, BELAIT DISTRICT, NEGARA BRUNEI DARUSSALAM. 2

JABATAN PERANCANGAN DAN PENGURUSAN ESTET

KEMENTERIAN PENDIDIKAN

NEGARA BRUNEI DARUSSALAM

QUOTATION NO:

DP/JKSH/115 (JPPE-OKT-2026)

PROJECT:

=i i Amount
Item Description Qty Unit Rate 5
Supply all labour, equipment, materials and tools including transportation to
do the following repairworks to its good working conditions and to current
good practice and make good to all works distributed to match the existing or
to S.0' s satisfaction.
LIFT DETAILS
Make : Mitsubishi
Model : Elenessa AP-Series
Capacity : 11 Person(s) / 750 kg
Manufacture :
Year of Installation : 2010
A |CORRECTIVE MAINTENANCE WORKS
1 |To replace all faulty/defective parts and any other item subjected for
replacement required for the full normal and safety operation of the lift
(inclusive other related items such as water pump and accessories) ¢/w testing
and commissioning as per instructed by S.0.
The work rates shall include supply new and install parts/components/items ¢/w | Lum Sum
necessary works and any other accessories required.
Contractor are to submit pre-inspection detail report inclusive of items
breakdown to 5.0. before commencing any corrective repair work.
B |ROUTINE PREVENTIVE MAINTENANCE WORKS
1 |To carry out twice monthly fully comprehensive maintenance of lift; cleaning,
|ubricating, adjusting, checking, testing, repair and parts replacement.
The monthly rates shall include to provide 24 HOURS Call-Out and Repair
Service 24 hours, 7 days per week for emergencies breakdown and provision of
standby services for one technician as required by the client for the duration of
this contract.
i) |Passenger Lift i 48 | month(s)
ii) |Passenger Lift2 48 | month(s)
Amount brought forward to next page
Company Stamp
Cop Syarikat

Owner / Director Signature :
Tandatangan Pemilik / Pengarah :
Company name :

Nama Syarikat :

Page 1 of 2




i ” Amount
ltem Description Qty Unit Rate 3

Balance carried forward from previous page
NOTE :
1) Tenderer shall submit an undertaking letter from the respective Original Equipment
Manufacturer (OEM) confirming their willingness to provide full co-operation and
continuous support from them including supply of genuine spare parts and technical
assistance for their OEM products,
2} Successful tenderer will be responsible for ensuring safe condition of elevator and will
be liable for any elevator accident result from poor maintenance during the maintenance
period.
3) All job/item to be done base on workorder.

Total amount carried to Form of Quotation
Company Stamp
Cop Syarikat

Owner / Director Signature :
Tandatangan Pemilik / Pengarah :
Company name :

Nama Syarikat :

Page 2 of 2




Ljo 1 aleyg MOS

u:um.um. m._.__:mao Loov‘\ m._.__H_m>w_ EmEn L] :o_ﬁ_._E xuu_._u z

:uu_uuu: H) Ja1EM dn dol conﬁcou\_wmﬁ_o.; Euﬁmn xum_._u H i

u_
T ayv

“YUMS JW| euly co_uu:E v_u.u._._u z |

“WO0J JOJOW U] SAYIHMS A13jes || mo co_uucé.v_uw_._ui

e ——

ao_._uu._.sm Ajajes 13

saujuy| »elq g 2r00.3 >E_:n ‘adou “E uonpuod v_umcu m

—

mucmEmHm umu_:mcqu 3 Hmu_.auu_u j0 :oz_ucou v_umzu_ z

.c.u_pm._n_> u_._m 9510U |EWIOUQE JO) v_uwcu_ T

*JOUJIA0G PARdSIaNnD o

(A1snJ 1g a41m uxo4g‘IeaM) 2q0] %o uolsual \ :o_u__u:nvu v_uucu_ 7

uon_ox 2

“sados _u:m pue aAeays cuu..sumo_ coabm._p V_uwsu v

san0013 uﬂo :o_:vcou ET v_uvxu €

.m_n_mu__aam H A9 nd ._otm..,mv mc_cumﬁ aieduqny 7

>ex 10 Yeys muoo_ 104 v_umcu, el

sha|ind 18 n»:nocm ¢

*21q182| 1§ 919|dwod muu_uo: .mEEmm_u JllBWAYIS AUNSU3 | 7

muocm_cmﬂu ﬁ UofIE|IIURA .mc_Em__ v_uucu T

u_nyuzu _Eucuw v

B e 7 ot AR R T R I N e e e R ; i
[_HRUON | HIUOW | YO | HMOW | (WRUOIN _‘,_m_‘as,; MRUCING |[REOIND | RGN ﬁcos_L_ HMOW 7 o Aol ¥

‘|ENUEBW UOIDNIISU| JO SUBDW AQ JAIN1IRINURLI 3Y] JO SUOHDNIISUI 3IUBUIUIEW 23} 01 FUIPJOIR puE SUOSIad 1UNadWod e Ag Ino pallies aq |[BYs SJUaUOdWOI A12JES UO YI0M 2IUBLSIUIEIA
JONVNILNIVIAI TYHINID T 1dvd

SHIOMW JO 3NpaY2S




L jo T 98ed Mos

‘|o1u0d § :mEP__u_ Lo coz.uc_.c $9Yd| €

.:u.._._Bm vcm sse|d uewaJid Jo mc_xmm.ﬁ ¥Ryd| Z

'suonnqg \ s3uod /s / si01e21pUl xuosu T

sa4nixi4 Suipue a

‘0IAIP mc_mo_u uﬁ_a‘,,‘n Eo_u mcipm._.ow_.?u_.ﬂm i m. i

Eu__o._ wed jo ucu_tcmm_m xumcu [

Joop LE wasAs :Qmm_Em:mb yayd| v

.uumu_._ou ._oo_u mo uawudiepayy| & ‘

uucm._mu_u ._mao‘a 2unsua ‘saoys g ||Is mc_ncﬂ mu_P_mm 4
T

T R v_ oel) pue m,_u__o._ﬂ_mmmmw.mmmwﬂbmm
g ..oon_ Juipue 2 ul.
i i:m_\ﬁ:bn: \vu_wo:\uumum_.bwmwpmwm. M_mm.\u,.ho_u_ncou v_uu:u \m ‘
W= = e ‘ .nv_‘_ommvuum n._.O..n.ulv_.wesu id.
e i\;.y\nmga% I \.,_Mm,wﬂwmma \nosu_vm_ﬂamm_m | €
I i R .ES._BS w.:mn.mtlmm...v_lum:.u. E z
il Iy © “Liojwio pue Bujjj2A3) ‘asi0u [BULIOUGE J0j YD T
VT pe o e -ur..,wm_wmml.-| R P
e e 59d0J 3S|MI-IUE JO :o_u._mc.mlv_wwﬂ_. 1
, I U R s e T b oy e A N R
PR S 0 o il i ' |
1T
uow | wwon | wuon | o | wwon | wiow | wnon | wuew | o | wuon | aew | o Sl ¢

“[ENUBLU UON2NJISU| JO SUBSL AG J2IN1IBINURL 3Y3 O SUOIIINIISU] 30URUIIUIL YY) 01 FulpIodoe pue suosiad Jus3adwon e Aq 1no paised aq [[eys s1uaUOdWIOD A124BS UO HJOM IUBUIIUIRIA
FONVNILNIVIAI TYHINID T 1Yvd

SHIO JO 3INPaYIS




L Jo £ 93ed

 auony

SHIOM JO dNpayds

@uow | von

S

JONVNILNIVIA TVHINTD

mumv_um._n co_u:mnm_._n wo ssaulysn v_uu_._u_ m B

.8_0_8 mc___mh w_._u u} Bupisiml pue aBewep >=m Joy v_uw;uﬁ z |

.muﬁnmo mc 1j1eJ3 Jo @oueJsea)p Bujuuna v_umr_ui .._”

uo_nuu u:___u,.._. , 9

‘SMIIIS mo mmucEm_u v_uwcu

[ §

sBupids U6 uoIsual v_uwzu_ t

.mu_u_:m uasmiaq auaEmo_u mEcc_.: xumzu

*$42]04 JO UOHPUOI HI3YD)

.mumn Buidwep U5 co_u_ncou }o9yD

SoRey / se0ys %_zu 1mo

's1joq uwxumi \.ﬂc_oﬁ 1ed 2pind 3y

tmr_m _.__ asiou _mE._ocnm 32942

EaEa_:cm cunm

*SM@J0S J0 SSaUIYF 3§29YD

Mnm:_._am jo co_m_._ou v_uusu

‘saping :mmtsumn mucm._mm_u m:_:_.__._._ xuu:u

m._m__o._ u5 coa__u:ou pRCl)

il \ auo:m apIng e

.xop _mc_E._wp Ul UOJIIUUDD _mu_.;u&m Jo ssoulydn v_uu;u

.u_n_mu__odm 41 A9|nd doy Jed a1e21qn| pue v_uwsu

.mmmv_.c__ ._.mmm Aajes v_umsu

‘uey LSm_acm.; UE3JD pUB UOJ}|PU0d v_uu;u

‘Buinydi| g sayoums _o.ﬂcou _._o_ﬂoums 10 uondUNy YIIYD

juawdinby aa._. ._uu

*1BD U0 73 JRBYS U] mmr_u:..sm Eﬂmm I|e jo uonuny xuu:u

uunu«zsm B.omum

N .numn m:maEmu »6 coa_vcou v_ua_._u

*do] Jeo jo ssaujjuea|d v_um:u.

€
[

14VHS / dOL ¥Y)

T 1Yvd

‘[ENUBW UOJIINJISUL JO SUBDUI AQ JJN1IBINUBLL 3Y3 JO SUONIDNIISU| 9IUBUIIUIRW DY) 03 BulpIodde pue suosiad Jua1adwod B AQ IN0 paLLIed aq [jeys s3uauodwiod A19eS U0 3JOM 9UBLIIUIRIA

Mos



L Jo # aded MOS

“a[qeayidde y shajind sreopam| v |
 A3ndiousanod jo dueieap pay) €
- -3unyaypuesssuyuesp ud paya| ¢
- “oams do3s JO UORdUNY KD T
u.._‘uc._n__._um_ ad \w\
C adurssyoms Aages e Jo uomoung payd | T
B e T e ) Tt i il @
 uwookqunopa| T |
b nanﬂz G .MI
i 'saqe[d LIS Jayng Jo wawudie yoayd| v 7
 juswdinbaJo uoisouod Aue Joppayd| € |
T T .m._\m‘:m 3031 40 nnwrﬁmr 3934 :N\\
iy *519||0. / sme[ siead A1a4es JO JUSWIACLL 331} v._um._.m im.iv
[ juawdinb3 woyog ie) , m .
i = = I TSR] T i n 's3|qed jo Buipuaq }oayd| T g
" S [ iren il | T T
won | wwon | wuew | wwon | wson | won | wwon | wiew | won | won | wwon | son Sl S ¥

‘[ENUEL UORINJISUI JO SUBRW AQ J2JN1dB NUBW 9YI JO SUOIIINIISUI @DUBUIIUIEW Y3 03 Bulpiodde pue suosiad jualadwod e Ag In0 pallied aq ||eys syuauodwod AJ94es Uo }JoM IUBUIIUIRIA
JONVYNILNIVIN TVHINID T 14vd

SHI0/\\ JO INPaYds




Schedule of Works

PART 2 PREVENTIVE MAINTENANCE

Preventive maintenance consists of regular inspection of the electrical and mechanical safety equipment, additional inspection and
adjustment work on the entire installation, lubrication and cleaning.

Preventive maintenance carried out in accordance with the maintenance plan.

The contractor shall perform routine maintenance and examinations as are required to keep the elevator operating efficiently and
safely.

Any legal requirements must also be complied.
The standards define the minimum requirements.
The contractor shall supply all lubricants and cleaning solvents.

Lubricants shall, as a minimum, be of a grade and quality equal to or better than that recommended by the original manufacturer.

The contractor shall maintain an adequate supply of spare parts for emergency service at all time.
The contractor shall at no time permit the operation/use of elevator while any of the safety devices, mechanical or electrical, are

inoperative. The contractor shall lock out and tag out the equipment and immediately inform the S.0. & owner representatives.

The contractor shall maintain the cleanliness of the equipment and machine room floors, including any necessary painting due to
damage caused by repairs.

SOW Page 5 of 7



Schedule of Works

PART 3 REPAIRS, PARTS REPLACEMENT AND OTHERS RELATED

REPAIRS
Only parts defined as spare parts are allowed to be replaced.
Other repairs are not allowed.

PARTS REPLACEMENT
Worn and / or defective safety components must be replaced by a new ORIGINAL spare parts only.
Non-OEM parts, modified parts or used components are STRICTLY not allowed.

LOGBOOK REGISTRATION
The replacement of a safety component must be registered in the logbook.
Any repair must be recorded accordingly in the logbook and a copy of the inspection report must be attached.

DISPOSAL OF MATERIAL
Lubricants, oils and other dangerous substances or materials which pollute the environment must be disposed in conformity with

the regulations.
Parts, components and subsystems which are replaced during a repair must be disposed of in accordance with the legal

requirements and to the agreement of Superintending Officer.

NOTICES

In cases where it becomes necessary to remove an elevator from service, a Bilingual notice clearly advising that the elevator is
under maintenance shall be posted at each level/floor. These notices, approved by the owner and bearing the maintenance
contractor's name, shall be of a permanent nature and capable of being reused at each shutdown.

Scheduled maintenance timetable should be displayed atleast two weeks prior to maintenance work.

SAFETY PRECAUTIONS

Before starting any maintenance work, precautions must be taken to eliminate the possibility of causing danger to person or
property.

The safety component must be regularly maintained only by competent persons to ensure safe operation.

Only competent persons are authorised to do work on safety components such as adjustment, assembly, connection and
maintenance including cleaning, lubrication, checks, repairs and reset after activation.

CLEANING
The areas to be cleaned are the inside of the car, floor coverings, carpet, car doors, landing doors, door frames, door grooves, push
buttons, indicators, faceplates, tread plates, hoistway, pit area, car lining panels, threshold and landing door sills.

Cleaning agents containing strong solvents or abrasives are not allowed.
Contractor to use absorbent pads to collect oil leakage where required. Granular absorbent material will not be accepted.

RESTRICTED ACCESS
Only technically competent and / or trained persons are permitted to enter the hoistway.
Doors giving access to the drive control and to the hoistway must be locked at all times.

SOW Page 6 of 7



Schedule of Works

PART 4 CORRECTION OF FAULTS

Correction of faults includes the diagnosis and rectification of faults, as well as freeing of passengers in an emergency.

Fault correction does not usually require components to be replaced.

Correction of simple faults by trained persons includes the following tasks:

a) Inspect the grooves of the door sills where the car is standing and clean them if necessary.

b) Inspect the sensor and reflector openings for the light barrier or light curtain where the car is standing and clean them if
necessary.

c) Check the condition of all control elements, on the car and on all landings and if necessary clean and return them to the

correct position.

d) Check that all landing doors are completely closed and locked. If a door is not locked, the entrance must be closed off, the
lift must be put to Out Of Service and the end-user must be notified.

e) In case of an emergency. Release, rescue and evacuate the trapped passengers.
The instruction notice of rescuing passengers should be displayed in the control cabinet.

The use of force and the bypassing of safety equipment or making it inactive is strictly forbidden.

-
A

e
TN
S 4

r':.;\,\
o,
L D

SOW Page 7 of 7



PENGAKUAN (DECLARATION)

BIL SEBUTHARGA : DP/JKSH/115 (JPPE-OKT-2026)

(QUOTATION NO) - - e
TAJUK SEBUTHARGA . FOUR (4) YEARS FULLY COMPREHENSIVE
(QUOTATION TITLE) MAINTENANCE OF TWO NOS. “MITSUBISHI”

ELEVATOR MODEL ELENESSA AP-SERIES AT
ANTHONY ABELL COLLEGE, BELAIT DISTRICT,
NEGARA BRUNEI DARUSSALAM.

JABATAN/KEMENTERIAN : PERANCANGAN DAN PENGURUSAN ESTET /
(DEPARTMENT/MINISTRY) PENDIDIKAN
S BV A v st suin s e s s arm e e S i s ..pemilik / salah seorang pemilik Syarikat

yang |kut serta menghadapkan tawaran di atas, dengan ini
mengakw bahawa saya atau ahll keluarga saya tidak ada kepentingan dalam lain-lain syarikat yang turut serta
menghadapkan tawaran yang sama.

% PO e i) St = R el S O . the owner / one of the owners of
. Company which participate in the above mention

tender hereby declare that I or any member of my fam:iy do not have any interest in other companies competing
for the same tender.

Tandatangan & Cap Syarikat
(Signature & Company Stamp)

Al 1/11



RANCANGAN KERJA

KERJA UNTUK KERJA-KERJA YANG HENDAK DILAKSANAKAN SEPERTI DI {-\ V

WORK PROGRAMME \\4»'., NU Y

(Tenderers must give below a summary of procedure they would adopt to complete fﬁe Yorks in_,c,‘ﬁdiﬁg

a brief programme showing proposed order and fime table for execution of the several parfs ‘of the
Works.

* Sila lampirkan lembaran tambahan jika perlu / Please attach additional sheet if required.

Tandatangan Saksi: Tandatangan Pemborong:

Signature of Witness: Signature of Tenderer:

Tarikh: Tarikh:

Date: Daler e s

Al 2/11



Q o) \‘\
SENARAI PERKAKAS-PERKAKAS & KENDERAAN YANG AKAN DIGUNAKAN @’?/ PR)QJE “(‘J'\IKA
Proposed List of Equipment ToBe Used for this Job (If succéss UQ/(,V Hf[ ‘)

;,?\',xt\m{:bm

/

\
{

Bil. Jenis
No. (Type)

Jumlah
(Quantity)

Model No.

Tandatangan Saksi:

Signature of Witness:

Tandatangan Pemborong:

Signature of Tenderer:

Tarikh:
Date:

Al 3/11



SENARAI KERJA-KERJA TERDAHULU YANG SAMA JENIS DI BUAT DI NEGAR,
DARUSSALAM (DIISIKAN OLEH SEMUA PEMBORONG DAN DIKEMBALIKAN B
%

BORANG TAWARAN) Q 0

List of Previous Jobs of the Same Nature in Negara Brunei Daru{

z% \ 3\
\s am.:

(To be filled up by Contractors and returned with the Form of Tendé\é’)'x,\_\ Y
NV, S
SN DI AN X e
Bil. Nama Project Letak Harga “Tarikh-Siap
No. (Name of Project) (Location) (Cosf) (Date Completed)

Tandatangan Saksi:

Signature of Witness:

Tandatangan Pemborong:

Signature of Tenderer:

Tarikh:
Date:

Al4/11



SENARAI KERJA-KERJA YANG SEDANG DI BUAT DINEGARA BRUNEI DARUSSALAM
(DIISIKAN OLEH SEMUA PEMBORONG DAN DIKEMBALIKAN BERSAMA DENGAN BORANG

List of Current Jobs in Negara Brunei Darussalam
(To be filled up by Confractors and returned with the Form of Tender)

Bil. Nama Project Letak Harga Tarikh Siap | % Kerja yang
No. {Name of Project) {Location) (Cost) {Date (%
Completed] | completed)

Tandatangan Saksi: Tandatangan Pemborong:
Signature of Witness: Signature of Tenderer:
Tarikh: Tarikh:

Date: Date:

Al 5/11



SENARAI KERJA-KERJA YANG AKAN DISUB—KONTR&J 3
(Proposed List of Jobs To Be Sub-Confracted) Kﬁ

Bil. Kerja-Kerja

No. (Works)
Tandatangan Saksi: Tandatangan Pemborong:
Signature of Witness: Signature of Tenderer:
Tarikh Tarikh
Date: Date

Al 6/11



MAKLUMAN MENGENAI DENGAN PENGGUNAAN QUOTA BURUH
( Information on the Distribution of Approved Labour Quota ) |/i:

“\%5

Bil. Quota Buruh yang felah dibenarkan:. v iseivisissisissieiiis s ssisesvs siesms sassvesessvarsiessnin e T
(Quota Number Approved) N

(Total No. of Approval)

Senarai kerja-kerja yang sedang menggunakan quota Buruh dan jumlahnya:
(List of Current Jobs on approval labour Quota)

Jumlah Tenaga
Bil. Nama Project Manusia
No. {Name of Project) (No. quofa used)
]
2
3
4
5
6
F
8
9
10
Jumlah:
(Tofal):
Baki yang belum digunakan
(Balance of labour quota not used)

Tandatangan Saksi: Tandatangan Pemborong:

Signature of Withess: Signature of Tenderer:

Tarikh: Tarikh

Date: Date:

Al7/11



SENARAI JUMLAH TENAGA MANUSIA YANG AKAN DISERTAKAN UNTUK MEM. QAT PRQJEK INI

(JIKA BERJAYA):

Bil.
No.

Nama Project
{(Name of Project)

Jumlah:
(Total):

Jumlah Quota buruh yang masih ada:

No. of labour Quota still Available { from table 1):

Jumlah Quota buruh yang dikehendaki:

(Total additional labour quota required):

Tandatangan Saksi:

Signature of Witness:

Tandatangan Pemborong:
Signature of Tenderer:

Al 8/11



SENARAI PEKERJA-PEKERJA TEKNIKAL YANG AKAN DISERTAKAN (JIKA BERJAYA):

Proposed Technical Site Staff Required (If Successful):

(Provide full detail of Technical Site Staff who will be continuously available on the site of the Works or
who are permanently in Negara Brunei Darussalam or available at one day's notice.

The Superintending Officer reserves the right to instruct the Contractor to provide additional Technical
Site Staff from time to time if he considers this necessary at no extra cost fo contract.

Bil. Jawatan

No. (Classification]

Kelulusan &
Pananlaman
{Qualification &

relevant

Bilangan
dinarlilean

falalsl
{Number required) (Number currently (To be employed

Bilangan sedia Diperlukan

canarith meaen /

emploved] part time [/ full timel

Tandatangan Saksi:

Signature of Witness:

Tandatangan Pemborong:

Signature of Tenderer:

Tarikh:
Date:

Al 9/11



MAKLUMAN MENGENAI DENGAN SENARAI PEKERJA TEMPATAN

INFORMATION ON THE LOCAL CONTENT
(To be filled up by Confractors and returned with the Form of Tender)

BIL. SENARAI NAMA PEKERJA TEMPATAN GELARAN KADAR GAJI LAIN-LAIN
Monthly

Other Facilities
Salary

No. List of Local Staff Designation

Tandatangan Pemborong & Cop:

Signature of Tenderer & Stamp:

Tarikh:
Date:

Al10/11



JADUAL KEMASAN (BAHAN BINAAN) & DATA TEKNIKAL

SCHEDULE OF FINISHES (CONSTRUCTION MATERIAL) & TECHNICAL DATA
Tenderers must fill in all particulars in this schedule. The details given in this schedule is binding on the
contractor and must not be altered without the written consent by the officer in charge. Catalogue shall
be enclosed to provide more comprehensive information. All materials shall be of CPRU and DME/DES
approved brand type. By entering two or more manufacturer's name, brand or model against each
item, the Tenderer agrees the Officer In Charge reserves the right fo specify which one fo be selected.
Likewise, the Officer in Charge reserve the right to specify the make should the tenderer fails to fill in any
of the items in this schedule. (Note: Words like 'LOCAL' or names bearing the name of the country of
manufacturer or other such inserfions by the Tenderer will not be considered valid hence giving the
Officer in Charge the sole right to specify for that particular item).

Bil. Butiran Pembuat Negara Asal Jenis / Model Tempoh Jaminan -
No. (ltems) (Manufacturer) (Country Of Origin) (Type / Model] {Warranty Period - if

1

2

3

4

&

6

7

8

9

10

11

12

13

14

15

Tandatangan Pemborong:

Tandatangan Saksi:
Signature of Tenderer:

Signature of Witness:

Al11/11




Nama Syarikat :

Alamat Premis Perniagaan :

SURAT PENGESAHAN

PENENDER / PEMBORONG / KONTRAKTOR / PENGUSAHA A

MEMILIKI " BUSINESS PREMISE ' / PREMIS PERNIAGAA\N

Pos Kod ;

Telefon Pejabat / Premis Perniagaan :
Faks Pejabat / Premis Perniagaan
Telefon bimbit

BIL.KAD
BIL, NAMA PEMILIK SYARIKAT PENGENALAN WARNA BANGSA
Nama Pengurus : Bangsa:
Bil.Kad Pintar : Warna : Telefon :

Sukacita memaklumkan bahawa segala keterangan di atas adalah benar.

Tarikh :

COP SYARIKAT

Form C

C-1/3
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PENGESAHAN UNTUK DIISIKAN OLEH PEMBEKAL / PEMB(

3
e

NAMA SYARIKAT

ALAMAT

BORANG SENARAI-SENARAI PROJEK-PROJEK / PEMBELIAN / PEROLEHAN / PEMBEKALAN /
PEMELIHARAAN / PEMBAIKAN / PERKHIDMATAN-PERKHIDMATAN YANG SEDANG DILAKSANAKAN DAN
YANG TELAH DILAKSANAKAN

BIL TAJUK PROJEK / NAMA PROJEK
i SEDANG DILAKSANAKAN TELAH DILAKSANAKAN
TANDATANGAN ; COP SYARIKAT
NAMA PEMILIK SYARIKAT /
CEO / PENGARAH
TARIKH

Form C C-2/3



LAMPIRAN 'C2'

BPKP
Rujukan : LTK/26

Kepada,
Pengarah Jabatan Perancangan Dan Pengurusan Estet

Jabatan Perancangan Dan Pengurusan Estet
Kementerian Pendidikan

(U:P : Bahagian Penyelaras Projek )
Tuan/Puan

PER: Borang Perakuan Kesanggupan Pembekalan

Sukacita membuat pengesahan perakuan yang Syarikat saya,
bersetuju untuk membuat pembekalan barangan / perkakas / perkhidmatan sebagaimana dalam

tawaran / sebutharga bilangan : DP/JKSH/115 (JPPE-OKT-2026)
Tarikh :
COP SYARIKAT
[ Nama dan Tandatangan )
( Pemilik Syarikat/CEO/Pengarah )

Pengesahan Penerima Jabatan |
Tarikh Penerima Pebekalan
(Hendaklah Mengikut seperti yang
telah dijanjikan di dalam borang
dokumen tawaran asal / kebenaran)

Perhatian :
Borang asal perakuan hendaklah dihantar bersama-sama dengan "Purchase Qrder" (P.O.) dan invoice

Arahan :-
Borang yang siap disikan olah pembekal yang diluluskan hendaklah disertakan bersama-sama
dengan 'Purchase Order " (P.O.) dan invoice apabila tuntutan penyelesaian pembayaran dibuat.

Form C C--313



